KERALA LIVESTOCK DEVELOPMENT BOARD LTD.
‘GOKULAM’: PATTOM: THIRUVANANTHAPURAM

FORM OF TENDER

(1) Name of the work :- Concreting Yard in front of Foreign Trade Office, Patton,

Thiruvananthapuram
To
The Managing Director
KILLD Board Ltd
Gokulam , Pattom.
Thiruvananthapuram.
Sir,

I/We do hereby tender to execute the works enumerated in the schedule accompanying
in accordance with the Terms in your Tender Notification dated 08/03/2010  and
specifications and conditions of contract in force in Kerala Public Works Department.

(2) I/We hereby accept and agree to abide by the General Specifications including in
Kerala P.W.D., G.W.D From No.84 (Form of Tender).

3) I/We further agree to complete the whole work in One Months
.....weeks/month , from the date of receipt of orders to start and / or in the case of piece
Works, maintain the minimum rate of progress specified in the Tender Schedule.

(4) I/We do/ do not agree to accept and carry out such portions or the work included
in my / our tender as may be allotted to me / us if the whole work be not given to me /us.

(5) An earnest money deposit of Rs. 750/-is here with enclosed in
cash/ Bank Deposit pledged in favour of Managing Director, KLD Board ,
Thiruvananthapuram.

Acc: Tender Schedule — 1
Earnest Money Rs .

Usual Signature of Tenderer:
Full Name:
Nationality:
Place of Residence:
Date of submission:



Cost of Tender form Rs. 150/-
Sale Tax 12% Rs. 18/-
Rs 1.50

Total Rs. 169.50
No. CE/14/2009

P.A.C. Rs. 30,000/-
E.M.D .Rs. 750/-

KERALA LIVESTOCK
DEVELOPMENT BOARD Ltd.

NOTICE INVITING TENDER FOR WORKS

Name of work:... Concreting Yard in front of Foreign Trade Office

Last date of sale tender forms ..................... Upto 1 P.M./on...24/03/2010
Late date of receipt of tenders........................ Upto3 P.M/on...24/03/2010



FORM OF DECLARATION

1. ) do hereby
declare that none of my relations as per the list given in section 6 and schedule 1 (a) of the
companies Act 1956 are in charge of the above work or are having control over it.

2 do hereby distinctly
and expressly declare and acknowledge that I have read the Madras detailed standard
specifications and the preliminary specifications therein.

CONTRACTOR

Note: - If the contractor is found at any stage, to have suppressed any information
required, his earnest money for the work is liable to be forfeited and the contract entered into
will stand cancelled.

MEMO OF WORKs TENDERED

Value of work as per

Name of work...........c.ooo Date of Date of Details of
Sanctioned Accepted Commence- completion  security
Estimate tender ment of work  of work deposit

Contractor Managing Director
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NOTICE INVITING TENDERS FOR WORK

1. Sealed tenders are invited for and on behalf of the Managing Director, K L D
Board Ltd. from Registered contractors of P.W.D. / for the work.
OF

2. The items and sub heads of works to be done are enumerated in the subjoined
schedule Unless otherwise specified the tender must be for the whole or any individual work
and part tenders are liable to rejection. A Contractor may tender for more than one work with
the earnest money deposit specified in each case, but shall not tender for any part of a work
only, unless specifically so required.

3. All works shall be done in conformity with the specifications and conditions of
Contracts in force in the P.W.D. The tenderer shall quote only a single rate as an overall
percentage above or below or at the rates given in the schedule by a single entry at the bottom
of the schedule under the head “ Quoted rate of the Contractor” by scoring out the irrelevant
portion and attesting all the correction. The rates quoted shall be inclusive ones, covering
all the operation contemplated in the specifications and tender schedules and all incidental
work necessary for such operations such as shoring, bailing, form work, scaffolding etc...
“The rates quoted shall be inclusive of sales tax”.

4. (a) When tenders are delivered based on contractor’s alternative designs such
tenders should be accompanied by a schedule of quantities of materials to be used of each
item of work with complete detailed specifications and date. In such case the benefit of
savings in the quantities of materials actually used up under each item of work during
execution will acquire to the company.

(b) The overall percentage rate accepted and specified in the agreement shall not be
varied on any account what so ever.

5. Tender sealed and enclosed as such with the name of the work clearly written
there on, should be delivered at the office of Managing Director, K L D Board Ltd. at
Thiruvamanthapuram. before 3 PM on or before 24.03.2010. They will be opened at the
Office of delivery by ......ooiiiiiiii or such Officer as may
be authorized in this behalf in the presence of such of those tenderers of their authorized
agents as may be present. The total amount of each tender will be read out, the tender and
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and all correction in the tender will be attested by the tender opening Officer with dates and
initials and by the tenderer, if present. A list of corrections which remain unattested by the
tenderer will be made out and pasted to reach tender details of individual rates will be treated
as confidential and will not be read out. Each tender should be accompanied by a receipt for
an earnest money depositof Rs..................l

The earnest money may be produced in one or other of the following forms.

(a) Deposit- a- call on a schedule bank assigned in the favour of .............c............

(b) Cash remittance is not normally accepted. The officer receiving the tenders may,
if he considers necessary relax this rule and permit cash being received in special cases and
the cash receipt is to be attached with the tender.

(c) Demand Draft drawn in favour of Managing Director , KLD Board

Tenders not accompanied by such deposit receipt will not be considered. Contractors
who have deposited permanent earnest money and have secured exemption from individual
payment, need not do this, except when special earnest money is asked to be deposited.

6. Selected contractor will be required to produce income tax and sales tax clearance
certificate before final payment is made for the work, and before security deposits are
released.

7. The final payment and certificate to release the I.T. deducted will be issued only
after the certificate is produced from competent I. T. authority.

In the case of proprietary or partnership firm, it will be necessary to produce the
certificate aforementioned for the proprietor or proprietors and for each of the partners as the
case may be.

If a certificate had already been produced by the tenderer during the calendar year in
which the tender is made in respect of a previous tender it will be sufficient if particulars
regarding the previous occasion on which the certificate was produced are given.

All tenders received without a certificate as aforementioned will be summarily
rejected.

8. The tenderer shall examine closely the Madras Detailed Standard Specification and
also the Standard Preliminary Specification contained their in and sign the Divisional Office
copy of the Madras Detailed Standard Specifications and its addenda volume in taken of such
study before submitting his tender unit rates which shall be for finished work in site. He shall
also carefully study the drawings additional specification and all the documents which form
part of the agreement to be entered into by the accepted tenderer.
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A copy of the set of contract documents can also be had on payment of Rs.169.50 (
Rupees One hundred sixty nine and paise fifty only ) for each set.

9. The tenderers attention is directed to the requirements for materials under the
clause “Materials and Workmanship” in the ‘“Preliminary Specification” . Materials
conforming to the Indian Standard Specification shall be used on the work, and the tenderer
shall quote his rate accordingly.

10. Every tenderer is expected before quoting his rates, to inspect the site of the
proposed work. He should also inspect the quarries and satisfy himself about the quality and
availability of materials. The names of quarries, kilns etc...where from certain materials are
to be obtained will be given in the Descriptive Specification Sheet. The best class of
materials to be obtained from the quarries or other sources defines shall be used on the works.
In every case, the materials must comply with the relevant standard specifications. Samples
of materials as called for in the standard specifications, or in this tender notice or as required
by the Assistant Engineer in any case shall be submitted for the Assistant Engineer’s
approval before the supply to site of work is begun. If the Contractor after examination of
the source of materials defined in the Descriptive Specification Sheet is of opinion that
materials complying with Standard or other specification of the contract cannot be obtained
in quality or sufficient quantity from the source of defined in the Descriptive Specification
Sheet, he shall so state clearly in his tender and state where from he indents to obtain the
materials subject to the approval of the Engineer. The Board does not undertake to
construct or make available any approach road or other means of approach to the proposed
site and the tenderer shall get acquainted with the available means of approaches to the
proposed site and quote for the various items. The Board shall not be liable for any claim
raised later on the plea of non- availability or non- access to the site.

The Board will not, however after acceptance of a contract rate pay any extra
charges for lead or for any other reasons in case the contractor is found later on to have
misjudged the materials available. Attention of the contractor is directed to the standard *
Preliminary Specification” regarding payment of seignior age, tolls etc.

11. The tender’s particular attention is drawn to the Sections and Clauses in the
“Standard Preliminary Specification” , dealing with :-
. Test inspection and rejection of defective materials and work
. Carriage
. Construction Plant
. Water & Lighting
. Cleaning up during progress and for delivery
. Accident
. Delays
. Particulars of Payment

0NN~ W=
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The contractor should closely persue all the specification clauses which govern the
rates which he is tendering.

12.  In consideration of the tenderer being allowed to quote for the work, he should
keep the tender form for a period of Three Months from the date of opening the tender
during which period or till the tenders are decided whichever is earlier, he will not be free to
withdraw the tender. Any such withdrawal will entail forfeiture of the earnest money
deposited for the work.

Due to departmental or administrative reasons it is found necessary to keep tender
open for a further period, prior consent of the tenderer shall be obtained in writing for every
further period of one month.

13. Before commencing work or within a week after the date when the acceptance of
tender has been intimated to him the tenderer shall deposit a sum sufficient to make up the
balance of 5 percent of the probable value of contract which together with the amount of
earnest money deposited shall be treated as security for the proper fulfillment of the same and
shall execute an agreement for the work in the P.W. Schedule form. If he fails to do this or
in the case of P.W. contracts maintain a specified rate of progress ( to be specified in each
case in the tender schedule) the earnest money and security deposit shall be forfeited to the
Board and fresh tenders shall be called for or the matter otherwise disposed off. If as a result
of such measures due to the default or the tenderer to pay the requisite deposit, sign contracts
or take possession of the work, any loss to the Board results, the same will be recovered from
him as arrears of Revenue, but should it be a saving to the Board, the original contractor shall
have no claim whatever to the difference. Recoveries on this or any other account will be
made from the sum that may be due to the contractor on this or any other subsisting contracts
or under the Revenue Recovery Act, or otherwise the Government may decide.

Note :- The amount of security will be 5 percent, subject to a maximum of
Rs. 1,00,000. 00 (One Lakh).

14. The acceptance of the tender rates with the Managing Director who does not
undertake to accept the lowest or any particular tender.

15. The right to carry out the work either in conformity with or in a manner entirely

different from the terms of this invitation that may be considered most suitable before or
subsequent to the receipt of tenders due to exigencies of work is reserved with the Board.
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9

16. Drawings, Schedule of quantities, Specification of the work to be done and
conditions of contract to be entered into can be seen at the Office of the under signed and or
of the Assistant Engineer on any working day during Office hours, or purchased from

.............................................................................. on payment of a cost of

Rs.169.50 ( Rupees One hundred sixty nine and paise fifty only ) per set. It
shall be definitely understood that the Board does not accept any responsibility for the
correctness or completeness of the Schedule, that the Schedule is liable to alteration by
commissions, deductions or additions at the discretion of the competent departmental Officer
or as set forth in the condition of contract. The tenderer will however base this tender amount
in the case of lump sum tender, on the basis of those quantities etc..

17.  Printed forms of tender and general specifications can be obtained from the
Office of the undersigned at a COSt Of .......ooiiiiiii i Rs.

Rs.150- + S.T. each. Tenders not submitted in such printed forms, or submitted
incomplete in any respect whatever, such as unattested errors, any corrections in rates,
quantities, units or amount (figures not expressed in words) totals of Contract not entered
etc.. shall be liable to summary rejection.

18. The Earnest Money Deposit of the unsuccessful tenderers will be refunded
immediately after tabulating the tenders, keeping only the earnest money of the first 3 lowest
tenders.

The Earnest Money Deposit of the remaining unsuccessful tenders will also be
refunded within a week from the date of acceptance of the tender.

19.  Solicitor’s fee, if any to be paid to the Law Officers of Government for
scrutinizing or drawing up of agreements will be paid and the same be recovered from the
successful tenderer.

20. Tenderers must also state in their tenders if they are prepared to carry out at their

tender at the such portion or portions of the work as may finally be allotted to them by the
Officer deciding tenders.
Note :- The Board deserves the right to allot such portion of the work included in the
tender at the rates quoted by the tenderer, in the absence of specific noting to the contrary
against clause 4 on page 5 of form of tender, (G.W.D Form 84). Such allotment shall not
vitiate the acceptance and the tenderer shall indemnify Board against any loss to the Board
due to failure on the part of the tenderer to carry out such portion of the work allotted to him
at rates quoted by him.

Contractor Managing Director



10

21. Any further information necessary can be obtained at the Office of the
undersigned on all working days during Office hours.

22. The work should be completed in all respects within One Month
from the date the order to start work is issued and in any case not later than

23. Penalty @ 1% per week for the works which are not completed will be imposed.

24. Payment on lump - sum basis or by final measurement at unit prices —

(a) Final measurements need not be taken unless either the contractor or the
Engineer claims extras to , or deductions from, the quantities of Schedule A.

(b) In case final measurements are claimed they shall be taken only for those items
for which either the contractor or the Engineer claims final measurements and the quantities
of the remaining items in Schedule A shall be accepted as correct. The lump — sum amount
mentioned in the agreement will than be varied by addition thereto or deducting there from as
the case may be the difference (if any), between the amounts mentioned in Schedule A for
such items and amounts arrived at by calculation at contract rates based on the revised
quantities for the same, obtained by the final measurements aforesaid.

(c) It shall be accepted as a condition of the contract that the payment of the final
bill to the contractor less the withheld amount and his acceptance there of shall constitute a
full and absolute release of Board from all further claims by the Contractor under the
contract.

(d) Payment for additions and deductions for omissions.

No authorized variation shall vitiate the contract but additions and omissions shall be
measured up and dealt with the accordance with Clause 24 (b).

(e) Items of work not expressly or impliedly described in the schedule, plans or
specifications will be treated as ‘“extras”. They will include only items of works which
through highly necessary for the proper execution of the work and for its completion, were
not provided for in the original contract.

1) The execution of an extra item of work and payment therefore will be based on
the following conditions :-

i) There shall be an order in writing to execute the extra item of work duly signed
by competent officer of the Board, before its commencement. The contractor will be
informed in writing of the competent officer accepting tender.
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ii ) If the contractor finds, after examining the specifications and plans that extras are
involved, he should give notice to the competent officer to this effect and shall proceed with
the execution of the extra item, only after receiving instructions in writing from the
competent officer.

2) Extra items may be classified as additional, substituted or altered items
depending on their relation or otherwise to the original item or items of work.

3)  The rates for extra items shall be worked out as below :-

1) In the case of all extra items whether additional altered or substituted, if
accepted rates for identical items are provided for in the contract, such rates shall be
applicable.

i) In the case of all extra items whether altered or substituted, for which similar
items exist in the contract, the rates shall be derived from the original item by appropriate
adjustment of cost of affected components. The percentage excess of deduction of the
contract rate for the original item with reference to the departmental estimated rate shall be
applied in deriving the rates of such items.

iii ) In the case of extra items, whether altered or substituted, and for which similar
items do not exist in the contract, and rates exist in the schedule of rates shall be arrived at on
the basis of the departmental data rate current at the time of ordering the extra item, after
applying the tender deduction except on cost of departmental material tender excess if any,
will not be applied.

iv ) In the case of additional items, the rates shall be arrived at on the basis on the
departmental data rates current at the time of ordering the extra item or the date of
commencement of the extra item, whichever is earlier, after applying the tender deduction
except on the cost of departmental material. Tender excess if any, will not be applied.

v ) In the case of extra items, whether additional , altered or substituted, for which
the rates cannot be derived from similar terms in the contract, and only partly from the
departmental schedule of rates, the rates for such part of parts of items as are not covered in
the schedule of rates shall be determined by the Engineer on the basis of prevailing market
rates giving due considerations to the analysis of the rate furnished by the contractor with
supporting documents, including Contractor’s Profit. This shall be added on to the
departmental rate ( including contractor’s profit ) current at the time of ordering or executing
the extra item whichever is earlier for the other part of the item for which rates can be derived
from the schedule of rates.

vi ) In the case of extra item, whether additional , altered or substituted, for which
the rates cannot be derived either from similar item of work in the contract or from the
departmental schedule of rates, Contractor shall within 14 days of the receipt
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of the order to carry out the said extra item work, communicate to the Engineer the rate which
he proposes to claim for the item supported by analysis of the rate claimed, and the
Department shall within one month thereafter, determine rate on the basis of the market rate
giving due to consideration to the rate claimed by the Contractor.

vii ) In the case of percentage rate contract, the rate for extra item shall be arrived at
by applying the percentage excess or deduction to the departmental data rate as per the
original schedule on which tenders were invited.

4) Where the term “Departmental Data Rate” appears it shall mean the rate derived
from the departmental schedule of rates and shall include conveyance charges and
contractor’s profit.

25 ) Any dispute arising from this contract, shall be referred to the Managing
Director, K.L.D. Board for settlement.

26 ) The contractor shall not without previous sanction in writing of the authority
accepting the tender execute any power of attorney in respect of any matter, touching this
contract, and any such power of attorney executed without such sanction shall not be
recognized by or be binding upon the Board or their Officers. It shall be entirely within the
discretion of the authority accepting the tender either to grant such sanction or to refuse it or
to revoke a sanction once given.

27) No part of the contract shall be sublet without written permission of the
Managing Director shall transfer be made by power of attorney authorizing other to receive
payment on the contractor’s behalf.

28 ) The Managing Director or other sanctioning authority reserves the right to
reject any tender or all the tenders without assigning any reason therefore.

29) No materials will be supplied to the contractor by the Board, unless otherwise
stated. ( Cement, Steel, Bitumen etc ).

30) Tenderer should declare that they are not related to any Board Officer who is
in — charge of or having control of the work. Relationship in this will be restricted to father,
mother, son, daughter, brother, sister, direct uncle, nephew, father -in — law, brother — in —
law, mother —in- law, sister- in — law, and first cousin of the officer concerned. If the above
condition is found to have been contravened, when they tender the earnest money / security
deposit of the tenderer/tender will be forfeited and the contract entered into will stand
cancelled.
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31)  The contractor will provide his own tools and plant, store sheds to store his
own materials as well as those supplied by the Department and will be entirely responsible
for proper use and safe custody of the letter and also for any loss, damage, theft, mishandling,
weathering or any cause whatsoever.

32) If different rates are quoted for the same specification of the work at the same
site / in different appendices of the schedule, and the lowest quoted rate will be accepted for
the items in all the appendices.

33 )  The contractor shall be responsible for the safety of the labour employed by
him and he shall be liable to pay the necessary compensation in case accidents as per the
Workmen’s Compensation Act.

The contractor will also be liable to abide by the fare wage clause condition attached
separately.

34 ) Empty bags of cement used on the work need not be returned to the
departmental stores.
35) If the Board undertakes to supply particular materials no claim for extra

payment on account of delay in the supply of these materials will be entertained.

36) In the case of construction of steining to wells, excessive tilts if any occurring
to the extent which is more than the percentage allowed as per rules will have to be rectified
by the contractor at his own cost and if the contractor fails to attend to the same it will be got
attended to by other agency and the cost thereof recovered from the original contractor.

37) The contractor should take a license under the current explosive rules to enable
him to manufacture and possess the quantity of gun powder required by him for blasting, if
necessary.

38 ) The contractor should engage at his own cost at Diploma-holder (Civil
Engineering) with sufficient practical experience for the proper execution and supervision of
works costing from Rs. 2 Lakhs to 5 Lakhs and one Engineering Graduate and one
Diploma-holder ( Civil Engineering) for works costing Rs. 5 Lakhs and one Engineering
Graduate and two Diploma-holders for works costing over 10 Lakhs for one or two years
according to the tenure of contract paying the stipend / salary as per the Rules in force.

39) Tenders which are not in conformity with this tender notice are liable to
rejection.
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40) This tender notice with the conditions stated herein will from part of the
contract documents.

Contractor For and on behalf of the Managing Director
K.L.D. Board Ltd.

SPECIAL CONDTIONS

1. The Contractor should quote his rate in figures as well as in words at the
appropriate space “Quoted rate of Contractor” When rates quoted for in figures and words
disagree the rate quoted rates will be taken for the purpose of settlement of the contract and
the contractor is bound to accept this rate if the contract is awarded to him.

2. The rates quoted by the contractor shall be inclusive of all tools and plants
required for the proper execution of work and all other incidental charges and separate claim
for these will not be entertained under any circumstances

3. All the rates quoted should be inclusive of Sales Tax also.

4. All corrections and insertions in the original tender or schedule, whether in the
printed matter or elsewhere, shall be attested by the tenderer

5. The contractor has to quote for the specification and unit in the schedule.
No correction of specification or unit or quantity, is admissible and if they make any
correction in the specification, etc. the same will be rejected. If they have to note, the same
may be noted as a foot note in the bottom of the space.
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6. The earnest money deposit receipt should be attached to the tender, properly
pledged lest the tender will be rejected.

7. The contractor should not his Division Register Number and amount of
permanent earnest money deposited by him in his tender.

8. The contractor should produce the declaration in the form attached.

9. The contractor is bound to carry out items of work which are not include in
the tender schedule and agreement but which are found necessary for the proper completion
of the work during execution.

10. For L.S. item the contractor will be paid only for the actual quantity of work
done or materials supplied and labour engaged at agreed rates for such items as per
conditions for extra items, but such payment will be limited to the lump sum quoted by the
contractor if he fails to quote definite L.S. rates for such items the L.S, amount provided in
the schedule will be operative in this case.

11. The contractor will have to procure bitumen required for the work.

12. It will be the responsibility of the contractor to obtain necessary land for
stacking the materials for arranging the work.

13. Metal of the required size alone should be drought to the site of work. Braking
boulders of rubble in to metal will not be allowed either on or the side of the road. Metal
should be stacked on one side of the road only and in such a way as not to cause any hazards
to traffic. The stacks should be formed as per the standard profile current in the department.

14. Granite stone, metal supplied should be sound, tough and durable free from
any decayed matter and of uniform colour and texture. Each piece should have Sharpe
angular edges. The metal should not also contain any quarry dust or earth.

15. Siliceous gravel shall consist of only hard modules not more than 40 mm. or
less than 6 mm. dia. In any direction, scrapped from the hill sides and free from mixture of

earth or late rite chips.

16. Sand supplied should be clean, sharp and gritty to the touch, free from clay
and other impurities and obtained from running water courses.
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17. Variations in supply in each 200 meters length exceeding 1% from the
approved indent will not ordinarily be allowed. But supplies above 1% over the stipulated
quantity in the particulars 200 meters length may be accepted at the discretion of the
Engineer and in that case, such will be paid at 3 of the agreed rate. Similarly, if the supplies
fall short by more than 1% recovery for this deficiency will be made at % of the agreed rates.
Excess supplies or deficiencies in supplies over 10% will however, be accepted only at the
discretion of the Engineer subject to its being penalized at half of the agreed rates. The
maximum penalty shall, however, be limited to 10% of the contract.

18. The contractor will have to make his own arrangements to convey the
material supplied by the Board and for stacking of materials and site shed etc. Which are
found necessary for the proper execution of the work. He will also be responsible for the safe
custody of the materials till they are used on work.

19. The payment of the earth work item will be made as per level measurements
or tape measurements as per Rules prevailing in the Board.

20. All items should be carried out as per the relevant specification in the
M.D.S.S. and all clause of preliminary Specification should be complied with.

21. The mould, shuttering, etc. required for the work should be made by the
contractor and got approved by the departmental officers at site before use.

22. Tribes of the locality should be employed to the extent possible. The
contractor should pay fair wages to the labour engaged on the work which will be fixed by
the Government as specified in G.O 18-8597/55 D.D. dated 7-3-1956 and any dues to the
labour will recovered from his will as fixed by the departmental officers.

23. The contractor alone is responsible for the safety of his labour and damages
if any, payable under Workmen’s Compensation Act will be to his debit.

24. 1t shall be the contractor’s responsibility to protect the public and his
employees against accident from any cause during execution of the work and he shall
indemnify the Government against claims for injury to person or property resulting from any
such accident, and he shall, where provisions of the Workmen’s Compensations Act apply,
take step to properly insure against any climes there under.
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25. The contractor shall be liable for a loss caused to the Government on account of
the above work including any that may arise due to non — fulfillment of the contract. He
should comply with the rules laid down in the central P.W.D. contract regulations regarding
fair wages.

26. The work shall be completed in all respect and also at the rate of progress
within the time limit and stipulations in the form No. 83, notice inviting tenders failing which
the contractor is liable to be fined as stipulated in contract condition No. 4.

27. Defects, if any noticed within 2 years in the case of buildings 1& Y2 years in the
case of newly constructed roads 1 year in the case of renewal and resurfacing of roads. 2
year for annual maintenance of buildings from the date of completion of the work, will got
rectified by the contractor in default of which this will be attended by the Department and the
cost made good from the contractor. (G.O. M.S.96/72/PW & T dtd.21-11-92).

28. The contractor shall be responsible for the payment of sales tax as per rules in
force from time to time and rates quoted for the various items shall remain unaffected by any
changes that may be made from time to time, in the rate at which such tax is levied. Sales tax
due to Government from the contractor will be recovered from the bill for the work, at the
rate and mode prevailing from time to time.

29.  All sums due to the Govt. under by virtue of this contract shall be recoverable
first from the security furnished by the contractor and if the same is found insufficient, such
deficit amount shall be recoverable under the provisions of the Revenue Recovery Act for the
time being in force, as though the same were arrears of Land Revenue or in any other manner
as the Govt. may deem fit.

30. The contractor agrees that, before final payment shall be made on the contract
he will sign and deliver to the Managing Director either in the measurement book or
otherwise as demanded a valid release and discharge from any and all claims and demands
whatsoever for all matters arising out or connected with the contract provided that nothing in
this clause shall discharge or release the contractor from his liabilities under the contract. It
is further expressly agreed that the Assistant Executive Engineer in supplying the final
measurement certificate need not be bound by the proceeding measurements and payments.
The final measurement if any of the Assistant Executive Engineer shall be final, conclusive
and binding on the contractor.
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31. The tender notice and form No. 83 . Notice inviting tenders shall from part of
the agreement.

32. [If, during execution, the proportion of usage of materials issued departmentally
alone is varied for which the price has been fixed in the tender, the quoted rate of the item
will be allowed effecting short or excess of departmental materials actually used as well as
labour charges for handing the short of excess, if any, provided it is in the same position.

33. The date fixed by the Managing Director for the commencement and completion
of works as entered in agreement, shall be strictly observed by the contractor who shall pay
damages at the rates of (1) one percent on the estimated value of the contract for every day
not exceeding five days that the work remains uncommenced or unfinished after the proper
date and further to ensure good progress during the execution of works the contractor shall be
bound unless the contract provides otherwise, in all cases in which time allowed for a work
exceeds one month, to complete one-fourth of the whole work to be done when one-fourth of
the whole time allowed for it has elapsed one- half of the work when one half of the time has
elapsed; and three-fourth of the work when three-fourth of the time, has elapsed and the
penalty for failure in either of these cases shall likewise be that the contractor shall be subject
to pay daily damages to the rate of (1) one percent of the estimated value of the amount of
work that should be completed by that time. Provided always that the entire amount of
damages to be paid under the provisions of this clause shall not exceed in the whole, the
amount of retention plus the security deposit. All damages payable under the provision of
this clause or of clause 12 of the conditions of contract, shall be considered as liquidated
damages to be applied to the use of the Govt. without reference to the actual loss sustained
owing to the delay.

34. Except for extra items under contract, the over all percentage rates accepted and
specified in the agreement shall not be varied on any account whatsoever and it shall hold

good for all items done irrespective of variations in quantities.

35. All other conditions and specifications of contract are the same as those current
in the Department.

36. Sales tax at 2% on total value of contract will be recovered from the bill.

37. Workers Welfare Fund at 1% on the total value of contract will be recovered
from the bill.

Contractor Managing Director



19

38.  For unreturned departmental materials a penalty at Rs. 20 per 50Kg of cement
and Rs. 2 per 50 kg of M.S. rod will be recovered from the bill, in addition to recovery of
book value or issue rate plus 20% supervision charges of market rate whichever is higher and
sales tax.

39. 2% of the total gross amount of the bill will be recovered towards income tax,
from each bill or at the rate in force from time to time.

40. The tenderer has to give a certificate that the firm has not been blacklisted in the
past by any institution — Government / Private.

41. The tenderer / contractor has to give an affidavit on a non-judicial stamp paper
that there is no vigilance/CBI case pending against the firm / contractor.

42. If the tenderer gives a false statement on any of the above information the firm /
contractor will not be considered and their tender shall be rejected and the security deposited
shall be forfeited. In case of any loss incurred on this account by the management, suitable
recovery proceedings will be initiated against the contractor and the loss sustained made
good.

FAIR WAGE CLAUSE

a) The contractor shall pay not less than fair wage to labourers engaged by him on
the work. “Fair Wage” means wage whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been so notified, the wage
prescribed by the Central P.W.D. for the District in which the work is done.

b) The contractor shall not with standing the provision of any contract to the
contrary cause to be paid fair wage to labourers indirectly engage on the work including any
labour engaged by his sub contractor in connection with the said work as if the labourers had
been immediately employed by him.

¢)  In respect of all labour directly or indirectly employed in the work for the
performance of the contractors part of his agreement the contractor shall comply with or
cause to be complied with the Central P.W.D. (Contractor’s Labour). Regulations made by
Govt. in regard to payment of wages, wages period deductions from wages, recovery of
wages not paid and deductions unauthorized made, maintenance of wages, Register, other
terms of employment, inspection and submission of periodical returns and all wages cards
publication of scale of wages and returns and all other matters of a like nature.

Contractor Managing Director
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d) The Managing Director shall have the right to deduct from the moneys due to the
contractor any sum required or estimates to be required for making good the loss suffered by
a worker or workers by reasons of non-fulfilment of the conditions, of the contract for the
benefit of the workers non-payment of wage or deductions made from his or their wages
which are no-justified by their terms of the contract or non observance of the regulations.

e) Vis-a-vis the Central Government, the contractor shall be primarily liable for all
payments to be made under and for the observance of the regulations aforesaid without
prejudice to his right to claim from his Sub-contractors.

f) The regulation aforesaid shall be deemed to be a part of this contract, and any
breach thereof shall be a breach of this contract.

CLAUSE 45 M D S S == Accidents, Boarding, Lightening, Observations, Watchmen

a) When excavations have been made or obstacles have been put in public
through fares or in places where there is any likelihood of accidents, the
contractor shall comply with any requirement of law on the subject and shall
provide suitable boarding lightning and watchman, as necessary.

b) It shall be the contractor’s sole responsibility to protect the public and his
employees against accidents from any cause and he shall indemnify
Government against any claim for damages for injury to person or properly
resulting from any such accident and he shall where the provisions of the
Workmen’s Compensation Act apply take steps to properly insure against any
claims there under.

¢) On the occurrence of an accident which results in the death of any workmen
employed by the contractor or which is so serious as to be likely to result in
the death of any such workman, the contractor shall within 24 hours of the
happening of such accidents, intimate in writing to the

Contractor Managing Director
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Managing Director the fact of such accident. The contractor shall indemnify
Government against all loss or damage sustained by Government resulting
directly or indirectly from his failure to give intimation in the manner
aforesaid including the penalties or fines, if any, payable by Government, a
consequence of Government’s failure to give notice under the Workmen’s
Compensation Act or otherwise conform to the said Act in regard to such
accident.

In the event of an accident in respect of which compensation may become
payable under the Workmen’s Compensation Act VIII of 1923 whether by the
contractor or by the Government as principal it shall be lawful for the
Managing Director to retain out of moneys due and payable to the contractor
such sum or sums of money as may be the opinion of the Managing Director
be sufficient to meet such liability. The opinion of the Managing Director
shall be final in regard to all matters arising under this clause.

In case of any legal proceedings it will be within the jurisdiction of
Thiruvananthapuram District only.

Contractor Managing Director



QUOTED RATE OF THE CONTRACTOR

................................................................................................ (here quote
any one of the following) less cost departmental materials specified to the supplied and
recovered at the rates given in the conditions enclosed.

T/WE e also agree that the tender excess / reduction
may be applied on the amount calculated after deducting the cost of departmental materials
from the total amount of the work / worked out at the rates given in the schedule attached to
the tender / quotation notification.

(*) (1) Estimate Rates :

) T % (1in figures & words ) above estimate rates
() I % (in figures & words ) below estimate rates.
Signature Name and Address of the Contractor. KLD Board Ltd
FOR OFFICE USE ONLY
(1) Scorings (2) Over writings
(3) Corrections (4) Insertions

(5) Rate quoted by the contractor
(6) Date. Signature & Designation of the Officer opening the tender.



Thiruvananthapuram

KERALA LIVESTOCK DEVELOPMENT BOARD Ltd;
(A Govt. of undertaking)

Detailed Estimate for Concreting Yard in front of Foreign Trade Office

Schedule
Sl | Quantity Description Rate in Rate in Words Unit Amount
No Figures Rs Ps
1 6m3 Earthwork excavation in hard 1293. 60 One thousand 10m3 776. 16
soil and depositing on bank two hundred
with initial lead up to 50m and ninety three and
lift up to 1.5m etc. complete. paise sixty only.
2 6m3 Cement concrete 1:4:8 using 2816. 39 Two thousand M3 16,898. 34
40mm broken stone. eight hundred
sixteen and paise
thirty nine only.
3 2 Nos Supplying and fixing 1898. 39 One thousand Each | 3,796.78
550mmX100mm or nearest size eight hundred
wash hand basin of white glazed ninety eight and
earthenware(Indian make best paise thirty nine
quality)with CI brackets painted only.
white, one central 15mm C.P
brass pillar tap, 1No, 15mm
lead and brass union using lead
pipe not less than 1.6kg/m. 1
No, 15mm CP angle valve
rubber plug and CP brass chain,
32mm CP brass waste etc
complete as per specification.
4 40m2 Plastering with Cement mortar | 1139. 73 One thousand 10m2 | 4,558. 92
1:3 one hundred
thirty nine and
seventy three
paise only.
Total Rs. 26,030. 20
Unforeseen Items Rs.  3,969. 80
Grand Total Rs. 30,000. 00

( Rs. 30,000/- Rupees Thirty Thousand Only )

Contractor

Managing Director




