KERALA LIVESTOCK DEVELOPMENT BOARD LTD.
‘GOKULAM’: PATTOM: THIRUVANANTHAPURAM

FORM OF TENDER

(1) Name of the work :- Fencing Kolahalamedu, Peerumedu, (Near

KTDC Land)
To
The Managing Director
KILLD Board Ltd
Gokulam , Pattom.
Thiruvananthapuram.
Sir,

I/We do hereby tender to execute the works enumerated in the schedule accompanying
in accordance with the Terms in your Tender Notification dated 07/01/2010  and
specifications and conditions of contract in force in Kerala Public Works Department.

(2) I/We hereby accept and agree to abide by the General Specifications including in
Kerala P.W.D., G.W.D From No.84 (Form of Tender).

(3) I/We further agree to complete the whole work in 3 Months .....weeks/month
, from the date of receipt of orders to start and / or in the case of piece Works, maintain the
minimum rate of progress specified in the Tender Schedule.

(4) I/We do/ do not agree to accept and carry out such portions or the work included
in my / our tender as may be allotted to me / us if the whole work be not given to me /us.

(5) An earnest money deposit of Rs. 50,000/-is here with enclosed in
cash/ Bank Deposit pledged in favour of Managing Director, KLD Board ,
Thiruvananthapuram.

Acc: Tender Schedule — 1
Earnest Money Rs .

Usual Signature of Tenderer:
Full Name:
Nationality:
Place of Residence:
Date of submission:



Cost of Tender form Rs. 7,500/-
Sale Tax 12% Rs. 938/-
Rs 10/-

Total Rs. 8448/-
No. CE/12/2009

P.A.C. Rs. 49.6 Lakhs.
EM.D .Rs. 50,000/-

KERALA LIVESTOCK
DEVELOPMENT BOARD Litd.

NOTICE INVITING TENDER FOR WORKS

Name of work:... Fencing Kolahalamedu, Peerumedu (Near KI'DC
Land)...................

Upto 1 P.M./on...10/02/2010
Upto 3.30 P.M/on...10/02/2010.

Last date of sale tender forms .....................
Late date of receipt of tenders........................



FORM OF DECLARATION

1. P do hereby
declare that none of my relations as per the list given in section 6 and schedule 1 (a) of the
companies Act 1956 are in charge of the above work or are having control over it.

2 L P do hereby distinctly
and expressly declare and acknowledge that 1 have read the Madras detailed standard
specifications and the preliminary specifications therein.

CONTRACTOR

Note: - If the contractor is found at any stage, to have suppressed any information
required, his earnest money for the work is liable to be forfeited and the contract entered into
will stand cancelled.

MEMO OF WORKs TENDERED

Value of work as per

Name of work...........c..oo Date of Date of Details of
Sanctioned Accepted Commence- completion  security
Estimate tender ment of work  of work deposit

Contractor Managing Director
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NOTICE INVITING TENDERS FOR WORK

1. Sealed tenders are invited for and on behalf of the Managing Director, KL D
Board Ltd. from Registered contractors of P.W.D. / for the work.
Of

2. The items and sub heads of works to be done are enumerated in the subjoined
schedule Unless otherwise specified the tender must be for the whole or any individual
work and part tenders are liable to rejection. A Contractor may tender for more than one
work with the earnest money deposit specified in each case, but shall not tender for any
part of a work only, unless specifically so required.

3. All works shall be done in conformity with the specifications and conditions of
Contracts in force in the P.W.D. The tenderer shall quote only a single rate as an overall
percentage above or below or at the rates given in the schedule by a single entry at the
bottom of the schedule under the head “ Quoted rate of the Contractor” by scoring out
the irrelevant portion and attesting all the correction. The rates quoted shall be inclusive
ones, covering all the operation contemplated in the specifications and tender schedules
and all incidental work necessary for such operations such as shoring, bailing, form work,
scaffolding etc... “The rates quoted shall be inclusive of sales tax”.

4. (a) When tenders are delivered based on contractor’s alternative designs such
tenders should be accompanied by a schedule of quantities of materials to be used of each
item of work with complete detailed specifications and date. In such case the benefit of
savings in the quantities of materials actually used up under each item of work during
execution will acquire to the company.

(b) The overall percentage rate accepted and specified in the agreement shall not
be varied on any account what so ever.

5. Tender sealed and enclosed as such with the name of the work clearly written
there on, should be delivered at the office of Managing Director, K L D Board
Ltd. at Thiruvamanthapuram. before 3.30 PM on or before 10.02.2010. They will
be opened at the Office of delivery by .......ccoiiiiiiiiii e, or
such Officer as may be authorized in this behalf in the presence of such of those tenderers
of their authorized agents as may be present. The total amount of each tender will be read
out, the tender and
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and all correction in the tender will be attested by the tender opening Officer with dates
and initials and by the tenderer, if present. A list of corrections which remain unattested
by the tenderer will be made out and pasted to reach tender details of individual rates will
be treated as confidential and will not be read out. Each tender should be accompanied
by a receipt for an earnest money deposit of Rs................ol,

The earnest money may be produced in one or other of the following forms.
(a) Deposit- a- call on a schedule bank assigned in the favour of .........................
(b) Cash remittance is not normally accepted. The officer receiving the tenders
may, if he considers necessary relax this rule and permit cash being received in special
cases and the cash receipt is to be attached with the tender.

(c) Demand Draft drawn in favour of Managing Director , KLD Board

Tenders not accompanied by such deposit receipt will not be considered.
Contractors who have deposited permanent earnest money and have secured exemption
from individual payment, need not do this, except when special earnest money is asked to
be deposited.

6. Selected contractor will be required to produce income tax and sales tax
clearance certificate before final payment is made for the work, and before security
deposits are released.

7. The final payment and certificate to release the I.T. deducted will be issued
only after the certificate is produced from competent I. T. authority.

In the case of proprietary or partnership firm, it will be necessary to produce the
certificate aforementioned for the proprietor or proprietors and for each of the partners as
the case may be.

If a certificate had already been produced by the tenderer during the calendar year
in which the tender is made in respect of a previous tender it will be sufficient if
particulars regarding the previous occasion on which the certificate was produced are
given.

All tenders received without a certificate as aforementioned will be summarily
rejected.

8. The tenderer shall examine closely the Madras Detailed Standard Specification
and also the Standard Preliminary Specification contained their in and sign the Divisional
Office copy of the Madras Detailed Standard Specifications and its addenda volume in
taken of such study before submitting his tender unit rates which shall be for finished
work in site. He shall also carefully study the drawings additional specification and all
the documents which form part of the agreement to be entered into by the accepted
tenderer.
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A copy of the set of contract documents can also be had on payment of

Rs.8448/- (Rupees Eight thousand four hundred and forty eight only) for
each set.

9. The tenderers attention is directed to the requirements for materials under the
clause “Materials and Workmanship” in the “Preliminary Specification” . Materials
conforming to the Indian Standard Specification shall be used on the work, and the
tenderer shall quote his rate accordingly.

10. Every tenderer is expected before quoting his rates, to inspect the site of the
proposed work. He should also inspect the quarries and satisfy himself about the quality
and availability of materials. The names of quarries, kilns etc...where from certain
materials are to be obtained will be given in the Descriptive Specification Sheet. The
best class of materials to be obtained from the quarries or other sources defines shall be
used on the works. In every case, the materials must comply with the relevant standard
specifications. Samples of materials as called for in the standard specifications, or in this
tender notice or as required by the Assistant Engineer in any case shall be submitted for
the Assistant Engineer’s approval before the supply to site of work is begun. If the
Contractor after examination of the source of materials defined in the Descriptive
Specification Sheet is of opinion that materials complying with Standard or other
specification of the contract cannot be obtained in quality or sufficient quantity from the
source of defined in the Descriptive Specification Sheet, he shall so state clearly in his
tender and state where from he indents to obtain the materials subject to the approval of
the Engineer. The Board does not undertake to construct or make available any
approach road or other means of approach to the proposed site and the tenderer shall get
acquainted with the available means of approaches to the proposed site and quote for the
various items. The Board shall not be liable for any claim raised later on the plea of non-
availability or non- access to the site.

The Board will not, however after acceptance of a contract rate pay any extra
charges for lead or for any other reasons in case the contractor is found later on to have
misjudged the materials available. Attention of the contractor is directed to the standard
“ Preliminary Specification” regarding payment of seignior age, tolls ete.

11. The tender’s particular attention is drawn to the Sections and Clauses in the

“Standard Preliminary Specification” , dealing with :-

1. Test inspection and rejection of defective materials and work

2. Carriage
. Construction Plant
. Water & Lighting
5. Cleaning up during progress and for delivery
6. Accident
7
8

&~ W

. Delays
. Particulars of Payment
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The contractor should closely persue all the specification clauses which govern
the rates which he is tendering.

12.  In consideration of the tenderer being allowed to quote for the work, he
should keep the tender form for a period of Three Months from the date of opening the
tender during which period or till the tenders are decided whichever is earlier, he will not
be free to withdraw the tender. Any such withdrawal will entail forfeiture of the earnest
money deposited for the work.

Due to departmental or administrative reasons it is found necessary to keep tender
open for a further period, prior consent of the tenderer shall be obtained in writing for
every further period of one month.

13.  Before commencing work or within a week after the date when the
acceptance of tender has been intimated to him the tenderer shall deposit a sum sufficient
to make up the balance of 5 percent of the probable value of contract which together with
the amount of earnest money deposited shall be treated as security for the proper
fulfilment of the same and shall execute an agreement for the work in the P.W. Schedule
form. If he fails to do this or in the case of P.W. contracts maintain a specified rate of
progress ( to be specified in each case in the tender schedule) the earnest money and
security deposit shall be forfeited to the Board and fresh tenders shall be called for or the
matter otherwise disposed off. If as a result of such measures due to the default or the
tenderer to pay the requisite deposit, sign contracts or take possession of the work, any
loss to the Board results, the same will be recovered from him as arrears of Revenue, but
should it be a saving to the Board, the original contractor shall have no claim whatever to
the difference. Recoveries on this or any other account will be made from the sum that
may be due to the contractor on this or any other subsisting contracts or under the
Revenue Recovery Act, or otherwise the Government may decide.

Note :- The amount of security will be 5 percent, subject to a maximum of
Rs. 1,00,000. 00 (One Lakh).

14. The acceptance of the tender rates with the Managing Director who does not
undertake to accept the lowest or any particular tender.

15. The right to carry out the work either in conformity with or in a manner
entirely different from the terms of this invitation that may be considered most suitable
before or subsequent to the receipt of tenders due to exigencies of work is reserved with
the Board.
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16. Drawings, Schedule of quantities, Specification of the work to be done and
conditions of contract to be entered into can be seen at the Office of the under signed and
or of the Assistant Engineer on any working day during Office hours, or purchased from

.............................................................................. on payment of a cost of

Rs.8448/- (Rupees Eight thousand four hundred and forty eight only). per
set. It shall be definitely understood that the Board does not accept any responsibility for
the correctness or completeness of the Schedule, that the Schedule is liable to alteration
by commissions, deductions or additions at the discretion of the competent departmental
Officer or as set forth in the condition of contract. The tenderer will however base this
tender amount in the case of lump sum tender, on the basis of those quantities etc..

17. Printed forms of tender and general specifications can be obtained from the
Office of the undersigned at a COSt Of .......ooiuiiiiiii e,

Rs. Rs.8448/- + S.T.each. Tenders not submitted in such printed forms, or submitted
incomplete in any respect whatever, such as unattested errors, any corrections in rates,
quantities, units or amount (figures not expressed in words) totals of Contract not entered
etc.. shall be liable to summary rejection.

18. The Earnest Money Deposit of the unsuccessful tenderers will be refunded
immediately after tabulating the tenders, keeping only the earnest money of the first 3
lowest tenders.

The Earnest Money Deposit of the remaining unsuccessful tenders will also be
refunded within a week from the date of acceptance of the tender.

19.  Solicitor’s fee, if any to be paid to the Law Officers of Government for
scrutinising or drawing up of agreements will be paid and the same be recovered from
the successful tenderer.

20. Tenderers must also state in their tenders if they are prepared to carry out at

their tender at the such portion or portions of the work as may finally be allotted to them
by the Officer deciding tenders.
Note :- The Board deserves the right to allot such portion of the work included in
the tender at the rates quoted by the tenderer, in the absence of specific noting to the
contrary against clause 4 on page 5 of form of tender, (G.W.D Form 84). Such
allotment shall not vitiate the acceptance and the tenderer shall indemnify Board against
any loss to the Board due to failure on the part of the tenderer to carry out such portion of
the work allotted to him at rates quoted by him.
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21. Any further information necessary can be obtained at the Office of the
undersigned on all working days during Office hours.

22. The work should be completed in all respects within 3 Months from the
date the order to start work is issued and in any case not later than

23. Penalty @ 1% per week for the works which are not completed will be
imposed.

24. Payment on lump - sum basis or by final measurement at unit prices —

(a)  Final measurements need not be taken unless either the contractor or the
Engineer claims extras to , or deductions from, the quantities of Schedule A.

(b) In case final measurements are claimed they shall be taken only for those
items for which either the contractor or the Engineer claims final measurements and the
quantities of the remaining items in Schedule A shall be accepted as correct. The lump —
sum amount mentioned in the agreement will than be varied by addition thereto or
deducting there from as the case may be the difference (if any), between the amounts
mentioned in Schedule A for such items and amounts arrived at by calculation at
contract rates based on the revised quantities for the same, obtained by the final
measurements aforesaid.

(c) It shall be accepted as a condition of the contract that the payment of the
final bill to the contractor less the withheld amount and his acceptance there of shall
constitute a full and absolute release of Board from all further claims by the Contractor
under the contract.

(d) Payment for additions and deductions for omissions.

No authorised variation shall vitiate the contract but additions and omissions shall
be measured up and dealt with the accordance with Clause 24 (b).

(e) Items of work not expressly or impliedly described in the schedule, plans or
specifications will be treated as ‘“‘extras”. They will include only items of works which
through highly necessary for the proper execution of the work and for its completion,
were not provided for in the original contract.

1) The execution of an extra item of work and payment therefore will be based
on the following conditions :-

i) There shall be an order in writing to execute the extra item of work duly
signed by competent officer of the Board, before its commencement. The contractor will
be informed in writing of the competent officer accepting tender.

Contractor Managing Director



10

it ) If the contractor finds, after examining the specifications and plans that
extras are involved, he should give notice to the competent officer to this effect and shall
proceed with the execution of the extra item, only after receiving instructions in writing
from the competent officer.

2) Extra items may be classified as additional, substituted or altered items
depending on their relation or otherwise to the original item or items of work.

3)  The rates for extra items shall be worked out as below :-

1) In the case of all extra items whether additional altered or substituted, if
accepted rates for identical items are provided for in the contract, such rates shall be
applicable.

) In the case of all extra items whether altered or substituted, for which

similar items exist in the contract, the rates shall be derived from the original item by
appropriate adjustment of cost of affected components. The percentage excess of
deduction of the contract rate for the original item with reference to the departmental
estimated rate shall be applied in deriving the rates of such items.

iii )  In the case of extra items, whether altered or substituted, and for which
similar items do not exist in the contract, and rates exist in the schedule of rates shall be
arrived at on the basis of the departmental data rate current at the time of ordering the
extra item, after applying the tender deduction except on cost of departmental material
tender excess if any, will not be applied.

iv ) In the case of additional items, the rates shall be arrived at on the basis on
the departmental data rates current at the time of ordering the extra item or the date of
commencement of the extra item, whichever is earlier, after applying the tender
deduction except on the cost of departmental material. Tender excess if any, will not be
applied.

V) In the case of extra items, whether additional , altered or substituted, for
which the rates cannot be derived from similar terms in the contract, and only partly from
the departmental schedule of rates, the rates for such part of parts of items as are not
covered in the schedule of rates shall be determined by the Engineer on the basis of
prevailing market rates giving due considerations to the analysis of the rate furnished by
the contractor with supporting documents, including Contractor’s Profit. This shall be
added on to the departmental rate ( including contractor’s profit ) current at the time of
ordering or executing the extra item whichever is earlier for the other part of the item for
which rates can be derived from the schedule of rates.

vi )  In the case of extra item, whether additional , altered or substituted, for
which the rates cannot be derived either from similar item of work in the contract or
from the departmental schedule of rates, Contractor shall within 14 days of the receipt
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of the order to carry out the said extra item work, communicate to the Engineer the rate
which he proposes to claim for the item supported by analysis of the rate claimed, and the
Department shall within one month thereafter, determine rate on the basis of the market
rate giving due to consideration to the rate claimed by the Contractor.

vii )  In the case of percentage rate contract, the rate for extra item shall be
arrived at by applying the percentage excess or deduction to the departmental data rate as
per the original schedule on which tenders were invited.

4)  Where the term “Departmental Data Rate” appears it shall mean the rate
derived from the departmental schedule of rates and shall include conveyance charges
and contractor’s profit.

25 ) Any dispute arising from this contract, shall be referred to the Managing
Director, K.L.D. Board for settlement.

26 ) The contractor shall not without previous sanction in writing of the
authority accepting the tender execute any power of attorney in respect of any matter,
touching this contract, and any such power of attorney executed without such sanction
shall not be recognised by or be binding upon the Board or their Officers. It shall be
entirely within the discretion of the authority accepting the tender either to grant such
sanction or to refuse it or to revoke a sanction once given.

27 )  No part of the contract shall be sublet without written permission of the
Managing Director shall transfer be made by power of attorney authorising other to
receive payment on the contractor’s behalf.

28 )  The Managing Director or other sanctioning authority reserves the right to
reject any tender or all the tenders without assigning any reason therefore.

29 ) No materials will be supplied to the contractor by the Board, unless
otherwise stated. ( Cement, Steel, Bitumen etc ).

30) Tenderer should declare that they are not related to any Board Officer who
is in — charge of or having control of the work. Relationship in this will be restricted to
father, mother, son, daughter, brother, sister, direct uncle, nephew, father -in — law,
brother — in — law, mother —in- law, sister- in — law, and first cousin of the officer
concerned. If the above condition is found to have been contravened, when they tender
the earnest money / security deposit of the tenderer/tender will be forfeited and the
contract entered into will stand cancelled.
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31) The contractor will provide his own tools and plant, store sheds to store his
own materials as well as those supplied by the Department and will be entirely
responsible for proper use and safe custody of the letter and also for any loss, damage,
theft, mishandling, weathering or any cause whatsoever.

32)  If different rates are quoted for the same specification of the work at the
same site / in different appendices of the schedule, and the lowest quoted rate will be
accepted for the items in all the appendices.

33 )  The contractor shall be responsible for the safety of the labour employed
by him and he shall be liable to pay the necessary compensation in case accidents as per
the Workmen’s Compensation Act.

The contractor will also be liable to abide by the fare wage clause condition
attached separately.

34 ) Empty bags of cement used on the work need not be returned to the
departmental stores.

35)  If the Board undertakes to supply particular materials no claim for extra
payment on account of delay in the supply of these materials will be entertained.

36 ) In the case of construction of steining to wells, excessive tilts if any
occurring to the extent which is more than the percentage allowed as per rules will have
to be rectified by the contractor at his own cost and if the contractor fails to attend to the
same it will be got attended to by other agency and the cost thereof recovered from the
original contractor.

37 )  The contractor should take a licence under the current explosive rules to
enable him to manufacture and possess the quantity of gun powder required by him for
blasting, if necessary.

38) The contractor should engage at his own cost at Diploma-holder (Civil
Engineering) with sufficient practical experience for the proper execution and supervision
of works costing from Rs. 2 Lakhs to 5 Lakhs and one Engineering Graduate and one
Diploma-holder ( Civil Engineering) for works costing Rs. 5 Lakhs and one Engineering
Graduate and two Diploma-holders for works costing over 10 Lakhs for one or two years
according to the tenure of contract paying the stipend / salary as per the Rules in force.

39 )  Tenders which are not in conformity with this tender notice are liable to
rejection.
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40) This tender notice with the conditions stated herein will from part of the
contract documents.

Contractor For and on behalf of the Managing Director
K.L.D. Board Ltd.

SPECIAL CONDTIONS

1. The Contractor should quote his rate in figures as well as in words at the
appropriate space “Quoted rate of Contractor” When rates quoted for in figures and
words disagree the rate quoted rates will be taken for the purpose of settlement of the
contract and the contractor is bound to accept this rate if the contract is awarded to him.

2. The rates quoted by the contractor shall be inclusive of all tools and plants
required for the proper execution of work and all other incidental charges and separate
claim for these will not be entertained under any circumstances

3. All the rates quoted should be inclusive of Sales Tax also.

4. All corrections and insertions in the original tender or schedule, whether in
the printed matter or elsewhere, shall be attested by the tenderer

5. The contractor has to quote for the specification and unit in the schedule.
No correction of specification or unit or quantity, is admissible and if they make any
correction in the specification, etc. the same will be rejected. If they have to note, the
same may be noted as a foot note in the bottom of the space.
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6. The earnest money deposit receipt should be attached to the tender,
properly pledged lest the tender will be rejected.

7. The contractor should not his Division Register Number and amount of
permanent earnest money deposited by him in his tender.

8. The contractor should produce the declaration in the form attached.

9. The contractor is bound to carry out items of work which are not include
in the tender schedule and agreement but which are found necessary for the proper
completion of the work during execution.

10. For L.S. item the contractor will be paid only for the actual quantity of
work done or materials supplied and labour engaged at agreed rates for such items as per
conditions for extra items, but such payment will be limited to the lump sum quoted by
the contractor if he fails to quote definite L.S. rates for such items the L.S, amount
provided in the schedule will be operative in this case.

11. The contractor will have to procure bitumen required for the work.

12. It will be the responsibility of the contractor to obtain necessary land for
stacking the materials for arranging the work.

13. Metal of the required size alone should be drought to the site of work.
Braking boulders of rubble in to metal will not be allowed either on or the side of the
road. Metal should be stacked on one side of the road only and in such a way as not to
cause any hazards to traffic. The stacks should be formed as per the standard profile
current in the department.

14. Granite stone, metal supplied should be sound, tough and durable free
from any decayed matter and of uniform colour and texture. Each piece should have
Sharpe angular edges. The metal should not also contain any quarry dust or earth.

15. Siliceous gravel shall consist of only hard modules not more than 40 mm.
or less than 6 mm. dia. In any direction, scrapped from the hill sides and free from

mixture of earth or late rite chips.

16. Sand supplied should be clean, sharp and gritty to the touch, free from
clay and other impurities and obtained from running water courses.
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17. Variations in supply in each 200 meters length exceeding 1% from the
approved indent will not ordinarily be allowed. But supplies above 1% over the stipulated
quantity in the particulars 200 meters length may be accepted at the discretion of the
Engineer and in that case, such will be paid at 3 of the agreed rate. Similarly, if the
supplies fall short by more than 1% recovery for this deficiency will be made at % of the
agreed rates. Excess supplies or deficiencies in supplies over 10% will however, be
accepted only at the discretion of the Engineer subject to its being penalized at half of the
agreed rates. The maximum penalty shall, however, be limited to 10% of the contract.

18. The contractor will have to make his own arrangements to convey the
material supplied by the Board and for stacking of materials and site shed etc. Which are
found necessary for the proper execution of the work. He will also be responsible for the
safe custody of the materials till they are used on work.

19. The payment of the earth work item will be made as per level
measurements or tape measurements as per Rules prevailing in the Board.

20. All items should be carried out as per the relevant specification in the
M.D.S.S. and all clause of preliminary Specification should be complied with.

21. The mould, shuttering, etc. required for the work should be made by the
contractor and got approved by the departmental officers at site before use.

22. Tribes of the locality should be employed to the extent possible. The
contractor should pay fair wages to the labour engaged on the work which will be fixed
by the Government as specified in G.O 18-8597/55 D.D. dated 7-3-1956 and any dues to
the labour will recovered from his will as fixed by the departmental officers.

23. The contractor alone is responsible for the safety of his labour and
damages if any, payable under Workmen’s Compensation Act will be to his debit.

24. Tt shall be the contractor’s responsibility to protect the public and his
employees against accident from any cause during execution of the work and he shall
indemnify the Government against claims for injury to person or property resulting from
any such accident, and he shall, where provisions of the Workmen’s Compensations Act
apply, take step to properly insure against any climes there under.
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25. The contractor shall be liable for a loss caused to the Government on account
of the above work including any that may arise due to non — fulfilment of the contract. He
should comply with the rules laid down in the central P.W.D. contract regulations
regarding fair wages.

26. The work shall be completed in all respect and also at the rate of
progress within the time limit and stipulations in the form No. 83, notice inviting tenders
failing which the contractor is liable to be fined as stipulated in contract condition No. 4.

27. Defects, if any noticed within 2 years in the case of buildings 1& %2 years in
the case of newly constructed roads 1 year in the case of renewal and resurfacing of
roads. ¥2 year for annual maintenance of buildings from the date of completion of the
work, will got rectified by the contractor in default of which this will be attended by the
Department and the cost made good from the contractor. (G.O. M.S.96/72/PW & T
dtd.21-11-92).

28. The contractor shall be responsible for the payment of sales tax as per rules
in force from time to time and rates quoted for the various items shall remain unaffected
by any changes that may be made from time to time, in the rate at which such tax is
levied. Sales tax due to Government from the contractor will be recovered from the bill
for the work, at the rate and mode prevailing from time to time.

29. All sums due to the Govt. under by virtue of this contract shall be
recoverable first from the security furnished by the contractor and if the same is found
insufficient, such deficit amount shall be recoverable under the provisions of the Revenue
Recovery Act for the time being in force, as though the same were arrears of Land
Revenue or in any other manner as the Govt may deem fit.

30. The contractor agrees that, before final payment shall be made on the
contract he will sign and deliver to the Managing Director either in the measurement
book or otherwise as demanded a valid release and discharge from any and all claims and
demands whatsoever for all matters arising out or connected with the contract provided
that nothing in this clause shall discharge or release the contractor from his liabilities
under the contract. It is further expressly agreed that the Assistant Executive Engineer in
supplying the final measurement certificate need not be bound by the proceeding
measurements and payments. The final measurement if any of the Assistant Executive
Engineer shall be final, conclusive and binding on the contractor.

Contractor Managing Director



17

31. The tender notice and form No. 83 . Notice inviting tenders shall from part
of the agreement.

32. If, during execution, the proportion of usage of materials issued
departmentally alone is varied for which the price has been fixed in the tender, the
quoted rate of the item will be allowed effecting short or excess of departmental materials
actually used as well as labour charges for handing the short of excess, if any, provided it
is in the same position.

33. The date fixed by the Managing Director for the commencement and
completion of works as entered in agreement, shall be strictly observed by the contractor
who shall pay damages at the rates of (1) one percent on the estimated value of the
contract for every day not exceeding five days that the work remains uncommenced or
unfinished after the proper date and further to ensure good progress during the execution
of works the contractor shall be bound unless the contract provides otherwise, in all cases
in which time allowed for a work exceeds one month, to complete one-fourth of the
whole work to be done when one-fourth of the whole time allowed for it has elapsed one-
half of the work when one half of the time has elapsed; and three-fourth of the work
when three-fourth of the time, has elapsed and the penalty for failure in either of these
cases shall likewise be that the contractor shall be subject to pay daily damages to the rate
of (1) one percent of the estimated value of the amount of work that should be completed
by that time. Provided always that the entire amount of damages to be paid under the
provisions of this clause shall not exceed in the whole, the amount of retention plus the
security deposit. All damages payable under the provision of this clause or of clause 12
of the conditions of contract, shall be considered as liquidated damages to be applied to
the use of the Govt without reference to the actual loss sustained owing to the delay.

34. Except for extra items under contract, the over all percentage rates accepted
and specified in the agreement shall not be varied on any account whatsoever and it shall

hold good for all items done irrespective of variations in quantities.

35.  All other conditions and specifications of contract are the same as those
current in the Department.

36. Sales tax at 2% on total value of contract will be recovered from the bill.

37. Workers Welfare Fund at 1% on the total value of contract will be recovered
from the bill.

Contractor Managing Director
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38.  For unreturned departmental materials a penalty at Rs. 20 per S0Kg of
cement and Rs. 2 per 50 kg of M.S. rod will be recovered from the bill, in addition to
recovery of book value or issue rate plus 20% supervision charges of market rate
whichever is higher and sales tax.

39. 2% of the total gross amount of the bill will be recovered towards income
tax, from each bill or at the rate in force from time to time.

FAIR WAGE CLAUSE

a) The contractor shall pay not less than fair wage to labourers engaged by him
on the work. “Fair Wage” means wage whether for time or piece work notified at the
time of inviting tenders for the work and where such wages have not been so notified, the
wage prescribed by the Central P.W.D. for the District in which the work is done.

b)  The contractor shall not with standing the provision of any contract to the
contrary cause to be paid fair wage to labourers indirectly engage on the work including
any labour engaged by his sub contractor in connection with the said work as if the
labourers had been immediately employed by him.

c¢) In respect of all labour directly or indirectly employed in the work for the
performance of the contractors part of his agreement the contractor shall comply with or
cause to be complied with the Central P.W.D. (Contractor’s Labour). Regulations made
by Govt. in regard to payment of wages, wages period deductions from wages, recovery
of wages not paid and deductions unauthorisedly made, maintenance of wages, Register,
other terms of employment, inspection and submission of periodical returns and all wages
cards publication of scale of wages and returns and all other matters of a like nature.

d) The Managing Director shall have the right to deduct from the moneys due to
the contractor any sum required or estimates to be required for making good the loss
suffered by a worker or workers by reasons of non-fulfilment of the conditions, of the
contract for the benefit of the workers non-payment of wage or deductions made from
his or their wages which are no-justified by their terms of the contract or non observance
of the regulations.

Contractor Managing Director
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e) Vis-a-vis the Central Government, the contractor shall be primarily liable for
all payments to be made under and for the observance of the regulations aforesaid
without prejudice to his right to claim from his Sub-contractors.

f) The regulation aforesaid shall be deemed to be a part of this contract, and any
breach thereof shall be a breach of this contract.

CLAUSE 45 M D S S == Accidents, Boarding, Lightening, Observations, Watchmen

a)

b)

Contractor

When excavations have been made or obstacles have been put in public
through fares or in places where there is any likelihood of accidents, the
contractor shall comply with any requirement of law on the subject and
shall provide suitable boardings lightning and watchman, as necessary.

It shall be the contractor’s sole responsibility to protect the public and his
employees against accidents from any cause and he shall indemnify
Government against any claim for damages for injury to person or
properly resulting from any such accident and he shall where the
provisions of the Workmen’s Compensation Act apply take steps to
properly insure against any claims there under.

On the occurrence of an accident which results in the death of any
workmen employed by the contractor or which is so serious as to be likely
to result in the death of any such workman, the contractor shall within 24
hours of the happening of such accidents, intimate in writing to the
Managing Director the fact of such accident. The contractor shall
indemnify Government against all loss or damage sustained by
Government resulting directly or indirectly from his failure to give
intimation in the manner aforesaid including the penalties or fines, if any,
payable by Government, a consequence of Government’s failure to give
notice under the Workmen’s Compensation Act or otherwise conform to
the said Act in regard to such accident.

Managing Director
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d) In the event of an accident in respect of which compensation may become
payable under the Workmen’s Compensation Act VIII of 1923 whether by
the contractor or by the Government as principal it shall be lawful for the
Managing Director to retain out of moneys due and payable to the
contractor such sum or sums of money as may be the opinion of the
Managing Director be sufficient to meet such liability. The opinion of the
Managing Director shall be final in regard to all matters arising under this
clause.

40. In case of any legal proceedings it will be within the jurisdiction of
Thiruvananthapuram District only.

Contractor Managing Director



QUOTED RATE OF THE
CONTRACTOR

................................................................................................ (here
quote any one of the following) less cost departmental materials specified to the supplied
and recovered at the rates given in the conditions enclosed.

I/WE e also agree that the tender excess /
reduction may be applied on the amount calculated after deducting the cost of
departmental materials from the total amount of the work / worked out at the rates given
in the schedule attached to the tender / quotation notification.

(*) (1) Estimate Rates :

(2) e % (in figures &
words ) above estimate rates.

(B) % (in figures &
words ) above estimate rates.
Signature Name and Address of the Contractor. KLD Board Ltd
FOR OFFICE USE ONLY
(1) Scorings (2) Over writings
(3) Corrections (4) Insertions

(5) Rate quoted by the contractor
(6) Date. Signature & Designation of the Officer opening the tender.



KERALA LIVESTOCK DEVELOPMENT BOARD LTD.
(A Govt. of Kerala Undertaking)
THIRUVANANTHAPURAM

Schedule
Detailed Estimate for the fencing, Kolahalamedu, Peerumedu. (Near KTDC Land)

PART - A
SL | Quantity Description Rate in | Rate in | Unit Amount
No Figures | Words
1 7550 m2 | Clearing light jungle | 194.04 | Rs.One 100m2 | Rs.
including uprooting of thick Hundred 14650. 20
vegetation and small trees of girth Ninety
up to 30cm and removal of Four and
rubbish up to a distance of 150m Four Paise
outside the periphery of the area only.
cleared.
2 3000 nos | Supplying and fixing 2.4 x 0.15 x | 1030.35 | Rs.  One | Each | Rs.
0.125 size concrete post of ratio Thousand 3091050. 00
1:1.5:3 including earthwork of pit Thirty and
size 0.40x 0.40 x 0.60cm cement Thirty Five
concrete 1:4:8 and placing post at Paise only.
2.5m intervals etc complete.
3 500 nos | Drilling 12mm hole, grouting to a | 1954.96 | Rs.One Each Rs.
depth up to 30cm, supplying and Thousand 977430. 00
fixing concrete post of size 1.8 Nine
x0.15x0.125m with R.C.C block Hundred
of size 0.3x0.3x0.45m  using Fifty Four
20mm broken stone including and Ninety
earth work excavation, levelling Six  Paise
concrete, form work, curing etc only.
complete.
4 52850m | Fencing with GI 2 Starnd barbed | 76.77 Rs.Seventy | 10m Rs.
wire no. 14 fixed with staples to Six  and 405729. 45
post at about 2.5m to 3m Seventy
Seven
Paise only
5 5665m2 | Painting with aluminium paint 2 | 489.36 Rs.Four 10m2 | Rs.
coats after rubbing with sand Hundred 277222, 44
paper and cleaning the surface. Eighty
Nine
&ThirtySix
Paise only.
TOTAL Rs. 47,66,132. 09




PART - B

54m3 Earth work excavation in hard 1176 .00 | Rs.  One | 10m3 | Rs.6350. 40
soil and depositing on bank with Thousand
initial lead up to 50m and left up One
to 1.5 m including breaking clods, Hundred
watering, ramming and sectioning and
of spoil bank etc. complete. Seventy Six
only
1 m3 Cement Concrete 1:4:8 using | 3026.59 | Rs. Three | m3 Rs.3026. 59
40mm broken stone. Thousand
Twenty Six
and  Fifty
Nine Paise
only
8m3 Random Rubble Masonry in 1665.57 | Rs.  One | m3 Rs.13324. 56
cement mortar 1:6 for foundation Thousand
and basement. Six
hundred
Sixty Five
and  Fifty
Seven
Paise only
7m3 Brick work in cement mortar 1:6 2560.08 | Rs. Two | m3 Rs.17920. 56
using country burnt brick. Thousand
Five
Hundred
Sixty and
Eight Paise
only
0.04m3 Supplying and fixing anjili door | 461.59 Rs.  Four | 10dm3 | Rs.1846. 36
frames. Hundred
Sixty One
and  Fifty
Nine Paise
4 nos Supplying and fixing pre -|5025.00 | Rs.  Five | Each Rs.20100. 00
stressed steel windows. Thousand
Twenty
Five only
2.1 m2 Supplying and fixing door | 192.33 Rs.  One | 10dm2 | Rs. 4038. 93
shutter to suit the frames. Hundred
Ninetytwo
and Thirty
Three

paise only




3m3

Reinforced Cement Concrete
1:1.5:3 using 20mm broken stone
for slab.

87.74

Rs. Eighty
Seven and
Seventy
Four Paise
only.

10dm3

Rs.26322. 00

1.5m3

Reinforced Cement Concrete
1:1.5:3 using 20mm broken stone
for column.

89.18

Rs. Eighty
Nine and
Eighteen

Paise only.

10dm3

Rs.13377. 00

10

400kg

Providing reinforcement bent cut
etc. complete.

4823.36

Rs.  Four
Thousand
Eight
Hundred
Twenty
Three and
Thirty Six
Paise only.

qtl

Rs.19293. 44

11

30m2

Plastering with cement mortar 1:3
one coat.

1145.76

Rs. One
thousand
One
Hundred
Forty Five
and
Seventy Six
Paise only.

10m2

Rs. 3437. 28

12

20m?2

Plastering with cement mortar 1:3
two coats.

1402.13

Rs. One
thousand
Four
Hundred
Two and
Thirteen
Paise only.

10m2

Rs.2804. 26

13

50m2

Plastering with cement mortar 1:4
one coat.

1138.94

Rs. One
Thousand
One
Hundred
Thirty
Eight and
Ninety
Four Paise
only.

10m2

Rs.5694. 70

14

29m?2

Painting with synthetic enamel
paint 2 coats over a coat of
primer.

634.15

Rs. Six
Hundred
Thirty
Four
Fifteen
Paise only.

and

10m2

Rs. 1839. 03




15 | 65m2 Painting with sandexmat paint 2 | 606.23 Rs. Six | 10m2 | Rs. 3940. 49
coats over a coat of white cement. Hundred
Six and
Twenty
Three
Paise only.
16 | 2 nos Supplying and fixing gate of size 16227.08 | Rs.Sixteen | Each | Rs. 32454. 16
4m length (two flaps) side ht 1.8m Thousand
and centre ht 2.1m with 40mm GI Two
pipe as outer frame and inner with Hundred
12mm Square rod 10 c¢/c, cross Twenty
for 4 nos. 12mm Square rod Seven and
fixing in two different portions, Eight Paise
locking arrangements etc. only.
complete.
TOTAL Rs. 1,75,769. 76

GRAND TOTAL (Part A + Part B)

Rs. 49,41,902. 65

Unforseen Items

Rs. 18,097. 35

TOTAL

Rs. 49,60,000. 00

Rupees Forty Nine Lakhs, and Sixty Thousand only.

Contractor

Managing Director




