

CE/ 3420/ 09 A ,B and CE/3421/2009

Dated. 21. 08. 2009

Tender Notification

Competitive and sealed tender for the works mentioned below superscribing the name of works are invited from the contractors having valid license from Kerala Public Works Department. The tender schedules reach the Office of the undersigned on or before 06-10-2009 at 3 pm. This will be opened on same day at 3.30 pm in the presence of contractors.

Tender Nos	Name of work with PAC.	EMD (Rs.)	Cost of tender from	Time of completion
CE/ 7/ 09	<u>Mattupatty Farm</u> Construction of Bull Shed - PAC Rs.(60.5lakhs)	50,000/-	9,100/-	6 months
CE/ 8/ 09	<u>Dhoni Farm, Palakkad</u> Construction of Bull Shed - PAC Rs.(109 lakhs)	50,000/-	16,400/-	6 months
CE/ 9/ 09	Construction of Semen Lab (Goat)- PAC Rs. (40 lakhs)	50,000/-	6,000/-	5 months
Last date of sale of tender form		06-10-2009	Up to 1 pm	
Last date of receipt of tender form		06-10-2009	Up to 3.00 pm	
Date and time of opening		06-10-2009	at 3.30 pm	

Tender form as and other details can be had on any working days from the office of the undersigned in person from 29-9-2009 onwards, Registration Certificate, experience certificate etc. also may be provided for verification at the time of purchase of tender documents. The EMD can be drawn in the form of DD in favor of the Managing Director, KLD Board Ltd, Thiruvananthapuram. If the tender date happened to be declared as a holiday the tender date will be the next working day. The undersigned reserves the rights to accept or reject any of the tender without any assigning any reason whatsoever.

Sd/-

Managing Director
Approved for issue

Asst. Engineer

Copy to: - GM (Muvattupuzha), Gm (P), DGM (F&A), DGM (BT), Manager (AH), Dhoni, Computer Asst, Contractors, Notice Board. Etc.